

# CITY OF DUNKIRK

## 2021 Point Gratiot Improvements – Firemen Grounds Pavilion

Friday, May 26, 2023

Quoter	Received			Total
Kirst Construction	5/18/23 Labor 5/24/23 Concrete			\$34,880
Building Solutions	Denied Quoting			\$0
ROM Property MGMT	5/23/23			\$89,000

Quotes have been received, recorded, and opened by:

5/26/23  
Date

  
\_\_\_\_\_  
Vincent DeJoy  
Director of Planning & Development

5/26/23  
Date

  
\_\_\_\_\_  
Nicole Clift  
CDBG Administrator